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Notes

1. All levels and dimensions are to be checked on site before
any work commences. All dimensions are in metres unless
stated otherwise.

2. This drawing has been based upon survey information
supplied by Dandara and Motion cannot guarantee the
accuracy of the data provided.

3. Additional on site dimensions taken of existing layout and
added to topographical survey where required.

4. Any discrepancies should be reported to the engineer
immediately, so that clarification can be sought prior to the
commencement of works.

5. This drawing should be read in conjunction with all other
relevant engineering details, drawings and specification.

6. All works to be in accordance with the Specification for
Highway Works.and States of Jersey Guidance.

7. Refer to Statutory Undertakers records for details of
apparatus present within the construction areas. Chambers
are to be adjusted where required to match new levels.
The main contractor is to coordinate all diversionary works.

8. It is the responsibility of the main contractor to undertake
traffic management in accordance with Chapter 8 of The
Traffic Signs Manual. The main contractor is to agree traffic
management for the contract with State of Jersey Highway
Department prior to commencement of the Works.

9. All supply alterations are to be arranged by the main
contractor.

10. All items of street furniture are to remain unless shown
otherwise.

11. The contractor is to complete the Section 278 Works within
the existing highway boundary. There is no agreement with
adjacent landowners for use of their property.

12. On completion the contractor is required to carry out an
as-built survey of the completed highway works.
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